
ELENGY DOES NOT ACCEPT LIABILITY FOR THIS DOCUMENT 

Contract providing access to the LNG Terminal Appendix 2: Ship-related procedures page 1/13 

Version of 1 April 2021 

 
Appendix 2 

SHIP-RELATED PROCEDURES 
 

 

This Appendix is an operational appendix which applies without prejudice to the provisions of the Framework contract. 

The terms beginning with a capital letter in this appendix have the meaning given in the definitions of the Framework 
contract. 

1 VESSEL SCHEDULING AT THE TERMINAL 

The Shipper nominates a registered Vessel in its Monthly Schedule Request in accordance with article 23.2.1 of the 
Framework contract. 

The Operator will handle on a case-by-case basis schedule requests by the Shipper nominating a non-registered Vessel. 

In the notice given of the Monthly Schedule by the Operator (as defined in the Framework contract), Cargo scheduling 
conditions if any will be notified. Such Cargo scheduling conditions include the Vessel scheduling conditions and other 
conditions linked to the other characteristics of the Cargo such as the Window of Arrival, the Energy Content to be 
transferred, the LNG quality, etc. 

The Vessel scheduling conditions could be for instance guarantees asked to the Ship Owner, a preventive safety 
inspection of the Vessel, operational and/or technical requirements in order to ensure safety and smooth operations 
during the Call. 

2 VESSEL REGISTRATION  

The Vessel Registration Procedure (« Ship Approval Procedure ») is posted on the Operator’s website. This procedure is 
established in line with the « LNG Ship Approval Procedure » from GLE1. 

The Shipper can request the Registration of a Vessel at any time. Upon receipt of the request, the Operator will give 
notice if the Vessel Registration could be achieved within the given time. 

The Shipper makes sure that the Ship Owner promptly cooperates to this Registration process and the Operator makes 
its best efforts to ensure a smooth process and that the Terminal information are passed to the Ship Owner. 

The completion of the Vessel Registration process with the Terminal is achieved when the Ship Shore Safety Plan (SSSP) 
is completed and up-to-date (see article 4 of this appendix). 

The names of the Vessels registered at the Terminal are published on the Operator’s website. 

The Vessel status with regard to Registration at the Terminal can be revised at anytime by the Operator in accordance 
with the clauses of the « Ship Approval Procedure » and in particular if the Vessel changes name, flag, technical 
manager or Ship Owner, or if her « Pre-Acceptance Questionnaire » (PAQ) has not been updated for at least two years. 

 

 

 

1 Gas LNG Europe : group of European LNG terminal operators. 
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3 OPERATIONAL CONDITIONS OF RECEPTION 

3-1 INFORMATION PROVIDED BY THE SHIPPER PRIOR TO THE CALL 

In the framework of Unloading, for each Window of Arrival in the Monthly Schedule, the Shipper informs the Operator, 
between Loading and Unloading the Vessel, of the Energy Content and the quality (major components and trace 
elements) of the Cargo and its Estimated Time of Arrival at the Terminal, in accordance with the information procedure 
specified in article 5.1 of this appendix.  

In the framework of Reloading, for each Window of Arrival in the Monthly Schedule, the Shipper informs the Operator, of 
the Energy Content of the Vessel, of the thermodynamic conditions of the Vessel's tanks and its Estimated Time of 
Arrival at the Terminal, in accordance with the information procedure specified in 5.1 of this appendix. 

3-2 NOTICE OF ARRIVAL AND BERTHING 

A Notice of Arrival, drawn up in the form indicated in article 5.2 of this appendix, is sent by the Captain to the Operator 
by using the Terminal address mentioned in the Specific Conditions, as soon as all the conditions below are met:  

i. the Vessel is registered at the Terminal in accordance with article 7 of the Framework contract and article 2 of 
this appendix, 

ii. the Vessel has crossed the line marking the entrance to the Port, as defined in the Specific Conditions,  

iii. the Captain has obtained from the Port Authorities all the authorisations required to enter the Port,  

iv. the Captain has obtained from the Charterer and the Shipper all the authorisations required to carry out the 
Cargo Transfer,  

v. the Captain has ordered all of the Port Services required for berthing, 

The Captain must inform the Operator of any restriction likely to affect the laytime in the Notice of Arrival.  

If the Notice of Arrival is sent within the Window of Arrival and no restriction preventing the Cargo Transfer within the 
Normative Laytime is indicated, and unless otherwise explicitly opposed by the Shipper's designated representative, the 
Operator shall give its agreement to receive the Vessel at the Terminal berth. 

If the Notice of Arrival is sent before the start of the Window of Arrival, and unless otherwise explicitly opposed by the 
Shipper's designated representative, the Operator shall give its agreement to accommodate the Vessel at the Terminal 
berth according to its scheduling availabilities.  

If the Notice of Arrival is sent after the end of the Window of Arrival or if a restriction prevents the Vessel from 
transferring the Cargo within the Normative Laytime, and subject to the agreement of the Shipper's designated 
representative, the Operator shall give its agreement to receive the Vessel at the Terminal berth according to its 
scheduling availabilities, and in particular in compliance with the priority of vessels that have arrived or which are 
scheduled to arrive within the Window of Arrival. 

In all cases, the Operator shall formalise its agreement to receive the Vessel by triggering berthing with the Port 
Authorities. The final authorisation for the Vessel to berth at the Terminal is given by the Port Authorities. 
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3-3 CARGO TRANSFER 

Once the Captain has all the rights to proceed, the Cargo Transfer can take place when: 

i. the Captain and the Operator have filled in and validated without reserves the SSSP and the statutory Ship-
Shore Checklist (« Check-list »), 

ii. the Cargo Measurement procedure has been carried out by the Vessel, in the presence of the Operator. 

The Cargo measurement procedure indicates, in particular, the pressures at the top of the Vessel's tanks and the liquid 
phase temperatures in each of the tanks, which must comply with the values specified in article 3.4 of this appendix.  

The Operator shall then take all appropriate measures for the Cargo Transfer, in accordance with the procedures 
described in the SSSP of article 4 of this appendix. If the Cargo Transfer cannot take place immediately, another Cargo 
measurement shall be carried out before initiating the Cargo Transfer operations. This second Cargo measurement is 
then considered as binding for determining the parameters used in calculating the Quantities Transferred as described in 
appendix 3.  

The Vessel is required to leave berth as soon as the Cargo Transfer operations are completed, unless otherwise agreed 
with the Operator or as specifically instructed by the Port Authorities. The Operator, in its capacity as a Prudent and 
Reasonable Operator, reserves the right to suspend the Cargo Transfer and require the Vessel to be removed from the 
Terminal in the following cases: 

o if requested to do so by the Port Authorities, 

o if documents (i) and (ii) mentioned above have not been drawn up within 6 Hours after the beginning of mooring 
operations, 

o violation of or non-compliance with the regulations of Port Authorities,  

o non-compliance with the SSSP drawn up in accordance with article 4 of this appendix,  

o if the Operator believes that the Vessel's condition or the way she carries out her operations endanger the safety 
of property and/or people,  

o the LNG delivered by the Vessel to the Terminal does not comply with the specifications contained in article 8 of 
the Framework contract or accepted by the Operator under the conditions in article 8 of the Framework contract,  

o occurrence of a circumstance pursuant to Articles 9 (Force majeure and suspension of contractual obligations) or 
10 (Safety and operational instructions) of the Framework contract,  

o the Vessel or her crew does not meet the performance requirements given to the Operator at the time of the 
scheduling of the Cargo.  

Details of times, equipment used, events and any useful information are provided in the Terminal’s Operations Sheet, a 
template being included in article 5.3 of this appendix, which must be signed by the Vessel’s Captain and the Operator at 
the start and at the end of the Cargo Transfer operations. 

3-4 MANAGEMENT OF EVAPORATIONS 

The thermodynamic conditions of the liquid and vapour phases in each tank of the Vessel shall comply with the following 
specifications: 

o for Cargo Unloading: for each tank which content should be unloaded to the Terminal, the pressure of the 
vapour phase, at thermodynamic equilibrium with the liquid phase, is lower than 1100 mbar; 

o for Cargo Reloading: for each tank which should receive LNG from the Terminal, it is possible to detect LNG at 
the bottom of the tank and: 

 for membrane type tanks, the average temperature of the vapour phase is colder than minus 130°C 
(not taking into account the two (2) top temperature sensors in each tank), 

 for Moss Rosenberg spherical tanks, the temperature of the vapour phase is colder than minus 115°C 
at the equatorial region of the tank, 

 for IMO type C tanks, the average temperature of the vapour phase is colder than minus 140°C, 

 for the other type of tanks, the temperature set point of the vapour phase is assessed on a case by 
case basis by the Operator. 
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The Terminal and/or the Vessel operating conditions (in particular the thermodynamic conditions of the liquid and 
vapour phases in the Vessel’s tanks) may make the reincorporation of evaporations momentarily impossible. In this case, 
the Operator may request that the Shipper decreases the Cargo Transfer rate. If the Shipper refuses to decrease the 
Cargo Transfer rate, the evaporations not reincorporated will be flared. However, for safety reasons, the Operator can 
oblige a decrease of the Cargo Transfer rate to the Shipper. The amount of gas flared will be allocated to the Shipper in 
accordance with article 7.3 of the Framework contract. 

3-5 NORMATIVE LAYTIME 

For each Terminal, the Normative Laytime depends on the nominal Cargo Transfer rate and on the Quantity Transferred. 

(i) Montoir-de-Bretagne LNG Terminal: 

As the nautical access to the Terminal is linked to the slacks of tide, the Normative Laytime takes also this constraint 
into account. 

o Unloading: 

The nominal Unloading rate is 14 000 cbm/h. 

The Normative Laytime shall be: 

 5 consecutive slacks of tide (approx. 25 Hours) for a Quantity Unloaded up to 180 000 cbm of LNG; 

 7 consecutive slacks of tide (approx. 37 Hours) for a Quantity Unloaded larger than 180 000 cbm of LNG, 
to be combined with a laytime extension to be requested by the Shipper. 

o Reloading: 

The nominal Reloading rate is 4 000 cbm/h. 

The Normative Laytime shall be 9 consecutive slacks of tide (approx. 50 Hours) for a Quantity Reloaded up to 
150 000 cbm of LNG. For a larger Quantity Reloaded, a laytime extension shall be requested by the Shipper. 

 

(ii) Fos Tonkin LNG Terminal: 

o Unloading: 

The maximal Unloading rate is 4 500 cbm/h. 

The Normative Laytime shall be equal to 32 Hours. 

3-6 SPECIFIC SERVICES 

Specific operations carried out by the Vessels at the Terminal, such as gassing-up, cooling-down, technical heel out, 
bunkering, provisions, etc. are not covered by the Normative Laytime. Such operations may be tolerated by the Operator 
in addition to the Cargo Transfer provided that: 

(i) a formal request has been made to the Operator at least five days before the Window of Arrival, and this request 
has been accepted, and 

(ii) the forecasted laytime does not exceed the Normative Laytime. A laytime extension may be granted by the 
Operator upon preliminary request of the Shipper. The Operator reserves the right to refuse this request. 

A list of Specific Services is published on the Operator’s website. 

Bunkering operations shall be carried out as per article 6 of this appendix. 
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4 SHIP / SHORE SAFETY PLAN (SSSP) AND PRE-TRANSFER MEETING 

The SSSP (Ship-Shore Safety Plan) is specific for each operation, each Vessel and each Terminal. 

It gathers all technical, operational, safety, security information pertaining to the Vessel and the Terminal, and applicable 
when the Vessel is within the Port area or alongside, to ensure safe operations. Information included in the SSSP are 
also an input for the regulatory Ship-Shore Checklist before starting Cargo Transfer operations. 

It shall notably include information shared between the Vessel and the Terminal: 

 Description of nautical and port environment and instructions 

 Description of terminal facilities 

 Vessel general information and design 

 Contact list of persons responsible / involved in the Call 

 Mooring 

 Ship / shore communication 

 Access on board 

 Cargo Transfer procedures 

 Safety instructions and operating limits 

 Firefighting equipment 

 Cargo Transfer emergency shutdown procedures 

 Emergency shutdown procedures in the event of an accident or incident 

 Instructions for additional operations. 

The SSSP consists in: 

 Terminal Handbook 

 Specific operations plan for the Call 

 Ship-Shore Checklist 

 Vessel’s documents gathered during Vessel’s Registration Procedure 

In order to finalize the Vessel’s Registration and jointly approve the SSSP, the Operator may organize a ship/shore 
interface meeting with the Vessel’s Ship Owner (meeting at the Terminal or conference call according to Operator’s 
requirements) prior to the first Call of the Vessel. 

During the pre-transfer meeting before the Cargo Transfer of each Call of the Vessel at the Terminal, the SSSP is 
reviewed, updated where necessary and jointly approved by the designated representatives of the Operator and of the 
Ship Owner. SSSP’s prescriptions are implemented throughout the Call. 

The SSSP is updated by the Operator and by the Ship Owner, in particular: 

 in case of modification of the information in the SSSP; 

 after regulatory updates of the Ship-Shore Checklist by the Port Authorities; 

 further to review of good practices related to operations issued by SIGTTO2 or OCIMF3 for instance; 

 at any time for safety reasons regarding the Vessel or the Terminal. 

In case an agreement is not achieved between the Operator and the Ship Owner on the SSSP, the Registration status is 
not granted or is withdrawn by the Operator. 

A safety drill may be organized with the Vessel when calling at the Terminal. 

 
2 Society of International Gas Tanker & Terminal Operators. 
3 Oil Companies International Marine Forum. 
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5 INFORMATION EXCHANGED REGARDING THE CALL 

5-1 GÉNÉRAL 

The following information shall be exchanged by email or any other agreed means, and shall give the name of the 
Vessel, the Cargo number, the date and time of the message. 

All dates and times shall be given by using the Coordinated Universal Time (UTC). 

LOCATION, DATE, 
CIRCUMSTANCES 

ITEM CONSIGNER(S) CONSIGNEE(S) 

During Registration 
Procedure and prior to 
the Call 

SSSP Operator and Ship 
Owner 

Operator and 
Captain 

Prior to the Call Drawing up of a Declaration of Safety 
(DOS) if required 

Operator and 
Captain 

Operator and 
Captain 

Prior to the Call If any, organisation of a SIRE inspection on 
the initiative of the Operator: request for 
access of inspector(s) on board 

Operator Operator, 
Ship Owner and 
Shipper 

At the latest 7 days 
before the start of the 
Window of Arrival, or at 
the beginning of sea 
passage at the Loading 
Port if the Vessel loads 
her Cargo less than 7 
days before the start of 
the Window of Arrival 

ETA 

Cargo characteristics giving quality, 
temperature, pressure, mass and volume of 
the Cargo, Loading Certificate if any, and 
forecasted value of these characteristics at the 
arrival at the Terminal 

Shipper Operator 

At the latest 5 days 
before the start of the 
Window of Arrival 

If any, requests for Specific Services related to 
the Vessel 

Captain and 
Shipper 

Operator 

If any, requests for Specific Services related to 
the Cargo not part of the Monthly Schedule, 
with the estimated duration for each operation 

Shipper Operator 

7 days, 48 Hours, 24 
Hours (« noon report ») 
& 6 Hours before the 
start of the Window of 
Arrival 

Update of the Vessel position and of her ETA. 

Mean temperature of the LNG, mean 
temperature and pressure of the vapour phase 
in each tank of the Vessel. LNG volume in 
each tank. 

Captain Operator 

24 Hours before the start 
of the Window of Arrival 

Crew list 

Visitors list 

Captain Operator 

At the pilot boarding 
station (PBS) or when 
anchored before the Call 

Notice of Arrival Captain Operator 

Triggering berthing Operator Port Authorities 
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LOCATION, DATE, 
CIRCUMSTANCES 

ITEM CONSIGNER(S) CONSIGNEE(S) 

At berth, before and 
during Cargo Transfer 

SSSP, including Ship/Shore Checklist Operator and 
Captain 

Operator, Captain 
and Port 
Authorities 

At berth, before and 
during Cargo Transfer 

Operations Sheet (« Time Sheet ») Operator and 
Captain 

Operator and 
Captain 

 

If necessary: 

LOCATION, DATE, 
CIRCUMSTANCES 

ITEM CONSIGNER(S) CONSIGNEE(S) 

At sea in case of change 
in ETA, i.e. modification 
of the ETA vs. the latest 
sent to the Operator by 
the Captain during sea 
passage greater than: 

 3 Hours for ETAs 
given 7 days, 48 
Hours and 24 Hours 
before arrival 

 1 Hour for an ETA 
given 6 Hours before 
arrival 

Updated position of the Vessel and her new 
ETA; reason for the change 

Captain and 
Shipper 

Operator 

Anytime Any event affecting the Shipper, the Vessel or 
the Operator, their equipment or a part of or 
all the Cargo that may affect the safety of 
operations or their smooth run 

Operator, Shipper 
or Captain 

Operator, Shipper 
and Captain 

Anytime Any other information missing or necessary to 
ensure the smooth operation of the Call 

Operator, Shipper 
or Captain 

Operator, Shipper 
and Captain 

 
 
  



ELENGY DOES NOT ACCEPT LIABILITY FOR THIS DOCUMENT 

Contract providing access to the LNG Terminal Appendix 2: Ship-related procedures page 8/13 

Version of 1 April 2021 

5-2 NOTICE OF ARRIVAL / AVIS D’ARRIVÉE 

NAVIRE/VESSEL  

CARGAISON N° / CARGO #  

DATE (JJ/MM/AA) / DATE (DD/MM/YY) : HEURE / TIME (hh:mm) : 

EMETTEUR (Navire) / FROM (Vessel) : 

DESTINATAIRE / TO : Elengy - Terminal Méthanier de 

Elengy - LNG Terminal of 
  

COPIE / COPY TO : Elengy Scheduling Department 

En accord avec l’article 3 « Conditions opérationnelles de Réception » des Procédures relatives aux Navires du Contrat, 
nous vous informons que le Navire : 

 a franchi l'entrée du Port matérialisée par ............................, et 
 a été autorisé par les Autorités Portuaires à pénétrer dans le port, et 
 est prêt à accoster au Terminal, le Capitaine ayant commandé les Services Portuaires nécessaires à la mise à quai. 

Restrictions connues empêchant le Navire de d’effectuer le Transfert de Cargaison à l’intérieur de la Durée Normative du 
Séjour à Quai (à compléter le cas échéant par le Capitaine) : 

 

In accordance with article 3 « Conditions for Reception » of the Ship-related Procedures of the Contract, we hereby 
inform you that the Vessel: 

 reached the entry of the Port materialized by line ............................, and 
 gathered from Port Authorities all necessary authorisations to enter the Port, and 
 is ready to proceed to berth after the Captain has ordered all the Port Services required for berthing. 

Known restrictions preventing the Ship to proceed to the Cargo Transfer within the Normative Laytime (to be filled by 
the Captain if applicable): 

 

Nous vous informons que les principales caractéristiques thermodynamiques pour chacune des cuves du Navire sont les 
suivantes. We hereby inform you that the main thermodynamic characteristics are the followings for each tank of the 
Ship: 

N° cuve 
Tank # 

Température moyenne du GNL 
LNG average temperature 

(°C) 

Température de la phase gaz 
Gas phase temperature 

(°C) 

Pression de la phase gaz 
Gas phase pressure 

(mbar abs) 

Volume GNL 
LNG quantity 

(m3 LNG) 

1     

2     

3     

4     

5     

6     

Le Capitaine du Navire 
Vessel Captain 

Accusé de réception de l’Exploitant 
Acknowledged for receipt only by Terminal Operator 
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5-3 OPERATIONS SHEET (« TIME SHEET ») / RELEVÉ D’OPÉRATIONS 

At the beginning of the Call, the Operator provides an Operations Sheet that includes at least the following items: 

 

NAVIRE / VESSEL DATE / DATE  

CARGAISON N° / CARGO # 
ESCALE PRECEDENTE 
LAST PORT OF CALL 

ORDRE DU JOUR DE LA RÉUNION PRÉALABLE / PRE-TRANSFER MEETING AGENDA 

DESCRIPTION DE L’OPÉRATION / OPERATION DESCRIPTION REMARQUES / COMMENTS 
HEURE / TIME 

(hh:mm) 

A Avis d’Arrivée envoyé / Notice of arrival sent   

B Pilote à bord / Pilot on board   

C Bord à quai / Side alongside Bâbord à quai / Port side    

Tribord à Quai / Starboard side  
 

 

D 1ère amarre à terre / First line ashore   

E Fin d’amarrage / All fast   

F Accès à bord établi / Ship/shore access fitted   

G 
Réunion préalable / Pre-transfer meeting Début / start  

Fin / end  

H Branchement liaison terre-Navire 

Ship-shore link connected 

Liaison PYLE / PYLE link   

Liaison Optique / Optical link   

 

I Test des communications / Communication tests   

J Test de l’arrêt d’urgence Navire à chaud / Warm ESD test   

K Bras de transfert connectés et utilisés 

Transfer arms connected and used  

  

L Test d’étanchéité et purge 

Tightness test and purging 

Oui / YES   

Non / NO   

 

M Les paramètres du transfert sont détaillés dans le Relevé d’Opérations pour chaque Escale, en fonction du 
Terminal, du Navire et des conditions opérationnelles ; il s’agit par exemple de la quantité à transférer, de la 
pression des cuves du Navire, des réservoirs du Terminal impliqués dans le transfert, du débit de mise en froid 
des bras, du débit des pompes, etc. 

The transfer parameters are detailed in the Time Sheet specific to each call, depending on the Terminal, of the 
Vessel and of the operational conditions, such as the quantity to be transferred, the Ship tank pressure, the 
Terminal tanks involved in the cargo transfer, the arms cooling down rate, the pump flow rate, etc.  
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N Reconnaissance initiale de Cargaison 

Cargo initial gauging  

Début / start  

Fin / end  

O Signature de la Liste de Contrôle Terre-Navire 

Signature of the Ship-Shore Checklist 

  

P Mise en froid des collecteurs du Navire 

Cooling down of deck piping 

Début / start  

Fin / end  

Q Début de la mise en froid des bras 

Starting of arms cooling down 

  

R Fin de la mise en froid des bras et début du transfert 

Ending of arms cooling down and starting of LNG transfer 

  

Visa réunion préalable / Pre-transfer meeting validation 

Le Capitaine du Navire 
Vessel Captain 

L’Exploitant du Terminal 
Terminal Operator 
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ORDRE DU JOUR DE LA REUNION DE CLÔTURE / POST-TRANSFER MEETING AGENDA 

DESCRIPTION DE L’OPÉRATION / OPERATION DESCRIPTION REMARQUES / COMMENTS 
HEURE / TIME 

(hh:mm) 

S Pompes disponibles en service 
Available pumps running 

  

V Début de la descente en débit 

Start of ramp -down 

  

W Fin du transfert 

End of LNG transfer 

  

X Vidange, purge et, le cas échéant, réchauffage des bras 

Draining, purge and, if necessary, warming up of arms 

Début / start  

Fin / end  

Y Reconnaissance finale de Cargaison 

Cargo final gauging 

Début / start  

Fin / end  

Z Fin de déconnexion des bras liquide 

Liquid arms disconnected 

  

AA Fin de déconnexion du bras gaz 

Vapour arm disconnected 

  

BB Appareillage programmé / Sailing scheduled   

CC Avitaillement 

Ship stores 

Début / start  

Fin / end  

DD Soutage 

Bunkering 

Début / start  

Fin / end  

EE Autres (début et fin) / Others (start and end) 

- 

- 

  

FF Observations, en particulier : tout événement ayant eu un 
impact sur la durée du séjour à quai (début et fin) 

Comments, in particular: any event impacting laytime 
(start and end) 

 

  

Visa réunion de clôture / Post-transfer meeting validation 

Le Capitaine du Navire 
Vessel Captain 

L’Exploitant du Terminal 
Terminal Operator 
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6 GENERAL RULES FOR BUNKERING 

The following rules apply for carrying out Bunkering operations during the Call. 
The request for such operations shall be done by using the below form (see also article 3.6 of this appendix). 
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